STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 28/ 03 IN SOLANO COUNTY AT THE SONOVA 05/ 29/ 03
CONTRACT NUMBER 04-237024 COUNTY LI NE AT THE SONOVA CREEK CONTRACT CODE 'E '
LOCATI ON 04- SOL-37-R0. 2 BRI DGE 44 CONTRACT | TEMS

CONSTRUCT VI EW NG AREA FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 21 FUND TOTAL HB34 750, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF Bl DDERS 6 ENG NEERS EST 673, 000. 00 AMOUNT OVER 4,773.00 PERCENT OVER EST 0.71
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 677,773. 00 3 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 712, 652. 00 6 GH LOTTI BROS I NC 415 454-7011 CC PREF CLAI MED
00132128
525 JACOBY ST FAX 415 454-8376
SAN RAFAEL CA 94901
3 732,618. 00 5 MAGG CRA AND GHI LOTTI I NC 415 459-8640 CC PREF CLAI MED
00226767
555 DUBA S ST FAX 415 459- 2065
SAN RAFAEL CA 94901
4 739, 878. 00 2 O C JONES AND SONS | NC 510 526-3424 CC PREF CLAI MED
00759729
1520 FOURTH STREET FAX 510 526-0990
BERKELEY CA 94710
5 806, 158. 00 1 SONOVA ENG NEERI NG | NC 707 526-7344 SB PREF CLAI MED
00795703
3601 A REG ONAL PKWY FAX 707 526-7391 BID IS OVER SBP

SANTA ROSA CA 95403 PREFERENCE LIM TS



04-237024
04-SOL-37-R
05/ 28/ 03

1, 110, 830. 00

4

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT
SAN RAMON CA 94583

Bl D245
PACE 2
05/ 29/ 03

925 552-8250 SB PREF CLAI MED
00732283
FAX 925 552-8254 BID IS OVER SBP
PREFERENCE LIM TS



04-237024 Bl D245

04-SOL-37-R PAGE 3

05/ 28/ 03 05/ 29/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AHLBORN FENCE FENCI NG

SANTA ROSA CA
COLEMAN STEEL REBAR
W NDSOR CA
FARVWEST SAFETY M SCELLANEQUS SI GNS
LODI CA
HANFORD ARC H GHWAY PLANTI NG, ROADSI DE CLEARI NG AND FI BER ROLLS
SONOVA CA
STRI PI NG GRAPHI CS PAVEMENT STRI PI NG AND MARKI NG

PETALUVA CA



04-237024
04-SOL-37-R
05/ 28/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

05/ 29/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

AHLBORN FENCE AND STEEL
1350 Al RPORT BLVD
SANTA RCSA CA

HANFORD ARC
23195 MAFFEI RD
SONOVA CA

J J REBAR CORPORATI ON
P O BOX 276028
SACRAMENTO CA

ROSS VALLEY COVPANY
P O BOX 239
SONOVA CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

LANDSCAPI NG

REBAR

BUI LDl NG WORK

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALHBORN FENCE
SANTA ROSA CA

BRUCE ENTERPRI SES
NOVATO CA

HANFORD ARC
SONOVA CA

HARRI S SALI NAS REBAR
LI VERMORE CA

CHAI' N LI NK FENCE

PAVEMENT STRI PI NG

H GHWAY PLANTI NG

REBAR



04-237024 Bl D245

04-SOL-37-R PAGE 5

05/ 28/ 03 05/ 29/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AHLBORN FENCI NG FENCI NG
SANTA ROSA CA
FARWEST SAFETY | NC CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS
LODI CA
HANFORD ARC LANDSCAPI NG
SONOVA CA
LONELL SUPPLY PAVEMENT REI NFORCI NG FABRI C
PRUNEDALE CA
MAHER COVPANY BUI LDl NG WORK AND STRUCTURAL REI NFORCED CONCRETE
VALLEJO CA
STRI PI NG GRAPHI CS STRI PI NG
PETALUVA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AHLBORN FENCE I TEM5 10 AND 35 THRU 37
SANTA ROSA CA
CAMBLI N STEEL | TEM 25 ( PARTI AL)
SACRAMENTO CA
FARVWEST SAFETY I TEM5 6 AND 27 THRU 30
LODI CA
HANFORD ARC I TEMS 17 AND 19
SONOVA CA

CONTI NUED ON NEXT PAGE



04-237024
04-SOL-37-R
05/ 28/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6

05/ 29/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 JACOB SI KES
SANTA ROSA CA

STRI PI NG GRAPHI CS
PETALUVA CA

Bl DDER | D NAME AND ADDRESS

| TEM 22

| TEMS 38 THRU 40

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 W C C CONSTRUCTORS
LUCERNE VALLEY CA

BUI LDI NG ASPHALT CONCRETE ( PARTI AL)



04-237024 Bl D245

04-SOL-37-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
05/ 28/ 03 05/ 29/ 03
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 071325 TEMPORARY FENCE ( TYPE ESA) M 780 9. 00 7,020. 00

2 074017 PREPARE WATER POLLUTI ON CONTRCL LS LUWVP SUM 2, 000. 00* 2, 000. 00

PROGRAM

3 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 16, 200. 00* 16, 200. 00

4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 800. 00 1, 800. 00

5 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 2,100. 00 2,100. 00

6 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 1, 200. 00~ 1, 200. 00

7 150608 REMOVE CHAI N LI NK FENCE M 130 10. 00 1, 300. 00

8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 23 40. 00 920. 00

9 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 43 22.00 946. 00
10 152381 RELOCATE GATE EA 3 600. 00 1, 800. 00
11 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 48 90. 00 4, 320. 00
12 190101 ROADWAY EXCAVATI ON VB 840 50. 00 42, 000. 00
13 192001 STRUCTURE EXCAVATI ON VB 1,120 24. 00 26, 880. 00
14 198009 | MPORTED BORROW ( LI GHTWEI GHT AGGREGATE) VB 1, 220 62. 00 75, 640. 00
15 031212 DECOVPOSED GRANI TE VB 16 260. 00 4, 160. 00
16 198200 SUBGRADE ENHANCEMENT FABRI C MR 6, 580 1.00 6, 580. 00
17 (S) 200001 H GHWAY PLANTI NG LS LUWP SUM 56, 135. 00* 56, 135. 00
18 200002 ROADSI DE CLEARI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
19 203021 FI BER ROLLS M 830 10. 00 8, 300. 00
20 250401 CLASS 4 AGGREGATE SUBBASE VB 850 51. 00 43, 350. 00
21 260201 CLASS 2 AGCGREGATE BASE VB 900 48. 00 43, 200. 00
22 390102 ASPHALT CONCRETE (TYPE A) TONN 540 70. 00 37,800. 00
23 393001 PAVEMENT REI NFORCI NG FABRI C M 80 2.40 192. 00
24 395001 LI QU D ASPHALT, SC-70 (PRI ME COAT) TONN 4 600. 00 2,400. 00
25 049381 STRUCTURAL REI NFORCED CONCRETE LS LUWVP SUM 88, 650. 00* 88, 650. 00
26 510526 M NOR CONCRETE ( BACKFI LL) % 5 200. 00 1, 000. 00
27 562002 METAL ( BARRI ER MOUNTED SI GN) EA 1 900. 00 900. 00
28 566011 ROADSI DE SI GN - ONE POST EA 7 200. 00 1, 400. 00
29 566012 ROADSI DE SI GN - TWO POST EA 1 400. 00 400. 00
30 031213 I NSTALL | NTERPRETI VE SI GN EA 5 400. 00 2, 000. 00
31 641134 450 MM PLASTI C PI PE M 14 155. 00 2,170. 00
32 681990 FILTER FABRI C %24 600 1.00 600. 00
33 031214 450 MM PLASTI C FLARED END SECTI ON EA 2 1, 000. 00 2, 000. 00
34 (S) 031215 COVPCSI TE RAIL AND REDWOOD POST FENCE M 485 79. 00 38, 315. 00
35 (S) 800382 CHAI'N LI NK FENCE (TYPE CL-0. 9, M 40 78. 00 3,120. 00

VI NYL- CLAD)

36 (S) 802183 1.5 M CHAIN LINK GATE (TYPE CL-1.2) EA 2 500. 00 1, 000. 00



04-237024 Bl D245

04-SOL-37-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
05/ 28/ 03 05/ 29/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 1, 900. 00 1, 900. 00
38 840501 THERMOPLASTI C TRAFFI C STRI PE EA 600 5. 00 3, 000. 00
39 840515 THERMOPLASTI C PAVEMENT NMARKI NG EA 13 75. 00 975. 00
40 842000 PARKI NG BUMPER ( PRECAST CONCRETE) EA 12 50. 00 600. 00
41 031216 I NSTALL BENCH EA 6 350. 00 2,100. 00
42 994650 BUI LDI NG WORK LS LUVP SUM 66, 600. 00* 66, 600. 00
43 994901 TRASH RECEPTACLE EA 4 1, 200. 00 4,800. 00
44 999990 MOBI LI ZATI ON LS LUVP SUM 65, 000. 00* 65, 000. 00

TOTAL 677,773. 00



| TEM
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04-237024

04-SOL-37-R

05/ 28/ 03

1, 000.
61, 000.
230.
900.
200.
400.
552.
90.

150.
81.

78.
500.

1, 900.
2.00

60.

00*

00
00
00

00

SUMMARY

400.
97, 725.
300.
400.
200.
300.
400.
175.

470.
81.

80.
500.

1, 900.
3

46.

OF

00*

00

REMA/

11700.
900.
4200.
2000.
3200.
1000.
1950.
2530.
1247.
1500.
2928.
42000.
44800.
89670.
24000.
6580.
56000.
5800.
13695.
42500.
63000.
36180.
1200.
1600.
97725.
1500.
400.
1400.
300.
2000.
2450.
900.
940.
39285.
3200.
1000.
1900.
1800.
598.

NI NG BIDDERS
FOURTH

BI D ANVOUNT
10. 00 7800
500. 00* 500
15, 000. 00* 15000
2, 500. 00 2500
5, 000. 00 5000
700. 00* 700
15. 00 1950
50. 00 1150
20. 00 860
500. 00 1500
20. 00 960
70. 00 58800
25. 00 28000
62. 00 75640
200. 00 3200
1.50 9870
30, 000. 00* 30000
5, 785. 00* 5785
16. 50 13695
52. 50 44625
68. 00 61200
68. 50 36990
18. 75 1500
250. 00 1000
99, 000. 00* 99000
140. 00 700
900. 00 900
200. 00 1400
400. 00 400
400. 00 2000
250. 00 3500
2.00 1200
235. 00 470
81. 00 39285
78. 35 3134
1, 000. 00 2000
1, 900. 00 1900
4.00 2400
78. 00 1014

Bl D245
PAGE 9
05/ 29/ 03
FI FTH
Bl D AMOUNT
4.00 3120.
612. 00* 612.
6, 972. 00* 6972.
612. 00 612.
612. 00 612.
854. 00* 854.
15. 00 1950.
84. 00 1932.
41. 00 1763.
608. 00 1824.
52. 00 2496.
40. 00 33600.
44.00 49280.
68. 00 82960.
472.00 7552.
1.50 9870.
68, 094. 00* 68094.
3, 852. 00* 3852.
20. 00 16600.
48. 00 40800.
48. 00 43200.
83. 00 44820.
1.00 80.
402. 00 1608.
82, 703. 00* 82703
417. 00 2085
1, 097.00 1097
243. 00 1701
490. 00 490
486. 00 2430
204. 00 2856
1.00 600
82. 00 164
98. 00 47530
95. 00 3800
609. 00 1218
2,310. 00 2310
4.00 2400
95. 00 1235



04-237024 Bl D245

04-SOL-37-R SUMMARY OF REMAI NI NG BI DDERS PAGE 10
05/ 28/ 03 05/ 29/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 30. 00 360. 00 45. 00 540. 00 80. 00 960. 00 97. 00 1164. 00
41 515. 00 3090. 00 600. 00 3600. 00 400. 00 2400. 00 1, 247.00 7482. 00
42 76, 604. 00* 76604. 00 106, 500. 00* 106500. 00 93, 400. 00* 93400. 00 134, 243. 00* 134243. 00
43 1, 525. 00 6100. 00 600. 00 2400. 00 400. 00 1600. 00 1,524.00 6096. 00
44 71, 000. 00* 71000. 00 4, 000. 00* 4000. 00 73, 990. 00* 73990. 00 79, 491. 00* 79491. 00

TOT 712, 652. 00 732,618. 00 739, 878. 00 806, 158. 00



04-237024 Bl D245

04-SOL-37-R SUMMARY OF REMAI NI NG BI DDERS PAGE 11
05/ 28/ 03 05/ 29/ 03
| TEM SI XTH
Bl D AMOUNT

1 10. 00 7800. 00

2 3, 000. 00~ 3000. 00

3 10, 000. 00* 10000. 00

4 2, 000. 00 2000. 00

5 2, 000. 00 2000. 00

6 1, 000. 00~ 1000. 00

7 10. 00 1300. 00

8 50. 00 1150. 00

9 10. 00 430. 00
10 800. 00 2400. 00
11 20. 00 960. 00
12 20. 00 16800. 00
13 40. 00 44800. 00
14 60. 00 73200. 00
15 200. 00 3200. 00
16 1.00 6580. 00
17 40, 000. 00* 40000. 00
18 20, 000. 00* 20000. 00
19 15. 00 12450. 00
20 25.00 21250. 00
21 30. 00 27000. 00
22 100. 00 54000. 00
23 1.00 80. 00
24 600. 00 2400. 00
25 160, 000. 00* 160000. 00
26 200. 00 1000. 00
27 200. 00 200. 00
28 200. 00 1400. 00
29 250. 00 250. 00
30 300. 00 1500. 00
31 300. 00 4200. 00
32 1.00 600. 00
33 500. 00 1000. 00
34 80. 00 38800. 00
35 30. 00 1200. 00
36 1, 500. 00 3000. 00
37 1, 500. 00 1500. 00
38 5.00 3000. 00
39 60. 00 780. 00




| TEM

40
41
42
43

44
TOT

04-237024 Bl D245

04-SOL-37-R SUMMARY OF REMAI NI NG BI DDERS PAGE 12
05/ 28/ 03 05/ 29/ 03
SI XTH
Bl D AMOUNT
50. 00 600. 00
3, 000. 00 18000. 00
400, 000. 00* 400000. 00
2,500. 00 10000. 00

110, 000. 00* 110000. 00
1, 110, 830. 00



